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1 

 1 
UNITED STATES 2 

DEPARTMENT OF THE INTERIOR 3 
BUREAU OF RECLAMATION 4 
Central Valley Project, California 5 

 6 
LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES 7 

AND 8 
CITY OF TRACY 9 

PROVIDING FOR PROJECT WATER SERVICE 10 
FROM DELTA DIVISION 11 

 12 
THIS CONTRACT, made this _____ day of ____________________, 200_, in pursuance 13 

generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary thereto, 14 

including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844), as amended and 15 

supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, June 21, 1963 (77 16 

Stat. 68), October 12, 1982 (96 Stat. 1263), October 27, 1986 (100 Stat. 3050), as amended, and Title 17 

XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as 18 

Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred to as 19 

the United States, and THE CITY OF TRACY, hereinafter referred to as the Contractor, a public 20 

agency of the State of California, duly organized, existing, and acting pursuant to the laws thereof, 21 

with its principal place of business in California; 22 

WITNESSETH, That: 23 

 EXPLANATORY RECITALS 24 

[1st] WHEREAS, the United States has constructed and is operating the Central Valley 25 
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Project, California, for diversion, storage, carriage, distribution and beneficial use, for flood control, 1 

irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection and restoration, 2 

generation and distribution of electric energy, salinity control, navigation and other beneficial uses, 3 

of waters of the Sacramento River, the American River, the Trinity River, and the San Joaquin River 4 

and their tributaries; and 5 

[2nd] WHEREAS, the United States constructed the Delta-Mendota Canal and related 6 

facilities, hereinafter collectively referred to as the Delta Division Facilities, which will be used in 7 

part for the furnishing of water to the Contractor pursuant to the terms of this Contract; and 8 

[3rd] WHEREAS, the rights to Project Water were acquired by the United States pursuant 9 

to California law for operation of the Project; and 10 

[4th] WHEREAS, the Contractor and the United States entered into Contract No. 14-06-11 

200-7858A, as amended, which established terms for the delivery to the Contractor of Central Valley 12 

Project Water from the Delta Division Facilities from July 22, 1974 through December 31, 2013; 13 

and [Contractor specific issue as to “as amended”] 14 

[5th] OMITTED [FOR IRC'S] WHEREAS, the Contractor and the United States 15 

have pursuant to subsection 3404(c)(1) of the Central Valley Project Improvement Act 16 

(CVPIA), subsequently entered into interim renewal contract(s) identified as Contract 17 

No(s).____________________________, the current of which is hereinafter referred to as the 18 

Existing Contract, which provided for the continued water service to the Contractor from 19 
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3 

__________________________ through _________________________; and 1 

[6th] WHEREAS, Section 3404(c) of the CVPIA provides for long-term renewal of interim 2 

and existing long-term Central Valley Project Water service contracts following completion of 3 

appropriate environmental documentation, including a programmatic environmental impact statement 4 

(PEIS) pursuant to the National Environmental Policy Act analyzing the direct and indirect impacts 5 

and benefits of implementing the CVPIA and the potential renewal of all existing contracts for 6 

Project Water; and 7 

[7th] WHEREAS, the United States has completed the PEIS and all other appropriate 8 

environmental review necessary to provide for long-term renewal of the Existing Contract; and 9 

[8th] WHEREAS, the Contractor has requested and entered into a binding agreement dated 10 

September 30, 1997, the long-term renewal of the Existing Contract, pursuant to the terms of the 11 

Existing Contract, Federal Reclamation law, and the laws of the State of California, for water service 12 

from the Central Valley Project; and 13 

[9th] WHEREAS, the United States has determined that the Contractor has fulfilled all of 14 

its obligations under the Existing Contract; and 15 

[10th] [Contractor Specific] WHEREAS, the Contractor has demonstrated to the 16 

satisfaction of the Contracting Officer that the Contractor has utilized the Central Valley Project 17 

Water supplies available to it for reasonable and beneficial use and/or has demonstrated projected 18 
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future demand for water use such that the Contractor has the capability1 and expects to utilize fully 1 

for reasonable and beneficial use the quantity of Project Water to be made available to it pursuant to 2 

this Contract; and 3 

[11th] WHEREAS, water obtained from the Central Valley Project has been relied upon by 4 

urban areas within California for more than fifty (50) years, and is considered by the Contractor as an 5 

essential portion of its water supply; and 6 

[12th] WHEREAS, the economies of regions within the Central Valley Project, including the 7 

Contractor�s, depend upon the continued availability of water, including water service from the 8 

Central Valley Project; and 9 

[13th] WHEREAS, in the CALFED Programmatic Record of Decision, dated August 28, 10 

2000, the United States and the State of California adopted a general target of continuously 11 

improving Delta water quality for all uses.  The CALFED Agencies� target for providing safe, 12 

reliable, and affordable drinking water in a cost-effective way, is to achieve either: (a) average 13 

concentrations at Clifton Court Forebay and other southern and central Delta drinking water intakes 14 

of 50 ug/L bromide and 3.0 mg/L total organic carbon, or (b) an equivalent level of public health 15 

protection using a cost-effective combination of alternative source waters, source control and 16 

treatment technologies; and 17 

                                                           
1  Contractor Specific issue - This recital may need to be modified for individual contractors who do not have the capability 
today to take Project Water but can demonstrate that they will have the capability to take Project Water prior to the delivery of 
water.  
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[14th] WHEREAS, the Secretary intends through coordination, cooperation, and partnerships 1 

to pursue measures to improve water supply, water quality, and reliability of the Project for all 2 

Project purposes; and 3 

[    ] WHEREAS, Banta Carbona Irrigation District has assigned 2,500 acre-feet of its 4 

irrigation supply to the City of Tracy, which carries the agricultural reliability for shortages 5 

[    ] WHEREAS, The West Side Irrigation District has assigned 2,500 acre-feet of its 6 

irrigation supply to the City of Tracy, which carries the agricultural reliability for shortages; 7 

[15th] WHEREAS, the mutual goals of the United States and the Contractor include: to 8 

provide for reliable Central Valley Project Water supplies; to control costs of those supplies; to 9 

achieve repayment of the Central Valley Project as required by law; to guard reasonably against 10 

Central Valley Project Water shortages; to achieve a reasonable balance among competing demands 11 

for use of Central Valley Project Water; and to comply with all applicable environmental statutes, all 12 

consistent with the legal obligations of the United States relative to the Central Valley Project; and 13 

[16th] WHEREAS, the parties intend by this Contract to develop a more cooperative 14 

relationship in order to achieve their mutual goals; and 15 

[17th] WHEREAS, the United States and the Contractor are willing to enter into this long-16 

term renewal contract pursuant to Federal Reclamation law on the terms and conditions set forth 17 

below; 18 

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein 19 
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contained, it is hereby mutually agreed by the parties hereto as follows: 1 

 DEFINITIONS 2 

1. When used herein unless otherwise distinctly expressed, or manifestly incompatible 3 

with the intent of the parties as expressed in this Contract, the term: 4 

(a) �Calendar Year� shall mean the period January 1 through December 31, both 5 

dates inclusive; 6 

(b) �Charges� shall mean the payments required by Federal Reclamation law in 7 

addition to the Rates and Tiered Pricing Components specified in this Contract as determined 8 

annually by the Contracting Officer pursuant to this Contract;  9 

(c) �Condition of Shortage� shall mean a condition respecting the Project during 10 

any Year such that the Contracting Officer is unable to deliver sufficient water to meet the Contract 11 

Total;2 12 

(d) �Contracting Officer� shall mean the Secretary of the Interior�s duly 13 

authorized representative acting pursuant to this Contract or applicable Federal Reclamation law or 14 

regulation; 15 

(e) �Contract Total� shall mean the maximum amount of water to which the 16 

Contractor is entitled under subdivision (a) of Article 3 of this Contract; 17 

(f) �Contractor's Service Area" shall mean the area to which the Contractor is 18 

                                                           
2 May need to be modified for some divisions, including a definition of interruption of supply. 
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permitted to provide Project Water under this Contract as described in Exhibit �A� attached hereto, 1 

which may be modified from time to time in accordance with Article 35 of this Contract without 2 

amendment of this Contract;3 3 

(g) �CVPIA� shall mean the Central Valley Project Improvement Act, Title 4 

XXXIV of the Act of October 30, 1992 (106 Stat. 4706); 5 

(h-i) Omitted; 6 

(j) �Full Cost Rate� shall mean an annual rate, as determined by the Contracting 7 

Officer that shall amortizes the expenditures for construction properly allocable to the Project 8 

Irrigation or Municipal and Industrial functions, as appropriate, of facilities in service including 9 

operation and maintenance deficits funded, less payments, over such periods as may be required 10 

under Federal Reclamation law, or applicable contract provisions.  Interest will accrue on both the 11 

construction expenditures and funded Operations and Maintenance deficits from October 12, 1982, 12 

on costs outstanding at that date, or from the date incurred in the case of costs arising subsequent to 13 

October 12, 1982, and shall be calculated in accordance with subsections 202(3)(B) and (3)(C) of the 14 

Reclamation Reform Act.  The full-cost rate includes actual operation, maintenance, and replacement 15 

costs consistent with Section 426.2 of the Rules and Regulations for the RRA;4 16 

(k-l) Omitted; 17 

(m) “Irrigation Water” shall mean water made available from the Project that is 18 

                                                           
3  Some Contractors may propose alternate language.  Some Contractors may use a legal description, others may use a map. 
4  This definition may be an issue in the M&I Divisional negotiations for certain contractors. 
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used primarily in the production of agricultural crops or livestock, including domestic use incidental 1 

thereto, and watering of livestock; 2 

(n) Omitted; 3 

  (o) �Municipal and Industrial (M&I) Water� shall mean Project Water, other than 4 

Irrigation Water, made available to the Contractor.  M&I Water shall include water used for human 5 

use and purposes such as the watering of landscaping or pasture for animals (e.g., horses) which are 6 

kept for personal enjoyment or water delivered to land holdings operated in units of less than five (5) 7 

acres unless the Contractor establishes to the satisfaction of the Contracting Officer that the use of 8 

water delivered to any such landholding is a use described in subdivision (m) of this Article; 9 

(p) �M&I Full Cost Water Rate� shall mean the Full Cost Rate applicable to the 10 

delivery of M&I Water; 11 

(q) �Operation and Maintenance� or �O&M" shall mean normal and reasonable 12 

care, control, operation, repair, replacement (other than Capital replacement), and maintenance of 13 

Project facilities; 14 

(r) �Operating Non-Federal Entity" shall mean the San Luis & Delta-Mendota 15 

Water Authority, a Non-Federal entity which has the obligation to operate and maintain all or a 16 

portion of the Delta Division Facilities pursuant to an agreement with the United States, and which 17 

may have funding obligations with respect thereto; 18 

(s) �Project� shall mean the Central Valley Project owned by the United States 19 
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and managed by the Department of the Interior, Bureau of Reclamation; 1 

(t) �Project Contractors� shall mean all parties who have water service contracts 2 

for Project Water from the Project with the United States pursuant to Federal Reclamation law; 3 

(u) �Project Water� shall mean all water that is developed, diverted, stored, or 4 

delivered by the Secretary in accordance with the statutes authorizing the Project and in accordance 5 

with the terms and conditions of water rights acquired pursuant to California law; 6 

(v) �Rates� shall mean the payments determined annually by the Contracting 7 

Officer in accordance with the then current applicable water ratesetting policies for the Project, as 8 

described in subdivision (a) of Article 7 of this Contract; 9 

(w) �Recent Historic Average� shall mean the most recent five (5) -year average of 10 

the final forecast of water made available to the Contractor pursuant to this Contract or its preceding 11 

contract(s); 12 

(x) �Secretary� shall mean the Secretary of the Interior, a duly appointed 13 

successor, or an authorized representative acting pursuant to any authority of the Secretary and 14 

through any agency of the Department of the Interior; 15 

(y) �Tiered Pricing Component� shall be the incremental amount to be paid for 16 

each acre-foot of water delivered as described in subdivision (j) of Article 7 of this Contract;  17 

(z) �Water Delivered� or �Delivered Water� shall mean Project Water diverted 18 
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for use by the Contractor at the point(s) of delivery approved by the Contracting Officer;5 1 

(aa) �Water Made Available� shall mean the estimated amount of Project Water 2 

that can be delivered to the Contractor for the upcoming year as declared by the Contracting Officer, 3 

pursuant to subdivision (a) of Article 4 of this Contract; 4 

(bb) �Water Scheduled� shall mean Project Water Made Available to the 5 

Contractor for which times and quantities for delivery have been established by the Contractor and 6 

Contracting Officer, pursuant to subdivision (b) of Article 4 of this Contract; and 7 

(cc) "Year" shall mean the period from and including March 1 of each Calendar 8 

Year through the last day of February of the following Calendar Year. 9 

TERM OF CONTRACT 10 

2. (a) This Contract shall be effective March 1, 200_, through February 28 (29), 11 

20__.6  In the event the Contractor wishes to renew the Contract beyond February 28 (29), 20__, the 12 

Contractor shall submit a request for renewal in writing to the Contracting Officer no later than two 13 

(2) years prior to the date this Contract expires.   14 

(b) Omitted. 15 

(c) This Contract shall be renewed for a period of up to forty (40) years and 16 

thereafter shall be renewed for successive periods of up to forty (40) years each, which periods shall 17 

be consistent with the then-existing Reclamation-wide policy, under terms and conditions mutually 18 

                                                           
5  This language may be modified at the Contractor level. 
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agreeable to the parties and consistent with Federal and State law.  The Contractor shall be afforded 1 

the opportunity to comment to the Contracting Officer on the proposed adoption and application of 2 

any revised Reclamation-wide policy applicable to the delivery of Project M&I Water that would 3 

limit the term of any subsequent renewal contract with the Contractor for the furnishing of M&I  4 

Water to less than forty (40) years. 5 

(d) The Contracting Officer shall make a determination 10 years after the date of 6 

execution of this Contract, and every 5 years thereafter during the term of this Contract, of whether a 7 

conversion to a contract under subsection (c)(1) of Section 9 of the Reclamation Project Act of 1939 8 

can be accomplished.  The Contracting Officer anticipates that during the term of this Contract, all 9 

authorized project construction expected to occur will have occurred, and on that basis the 10 

Contracting Officer agrees upon such completion to allocate all costs that are properly assignable to 11 

the Contractor, and agrees further that, at any time after such allocation is made, and subject to 12 

satisfaction of the conditions set out in this subdivision of this Article, this Contract shall, at the 13 

request of the Contractor, be converted to a contract under said subsection (c)(1) of Section 9, subject 14 

to applicable Federal law and under stated terms and conditions mutually agreeable to the Contractor 15 

and the Contracting Officer.  A condition for such conversion to occur shall be a determination by the 16 

Contracting Officer that, account being taken of the amount credited to return by the Contractor as 17 

provided for under Federal Reclamation law, the remaining amount of construction costs assignable 18 

                                                                                                                                                                                                    
6 To be completed consistent with the term agreed upon with other CVP M&I Long-Term Renewal Contracts. 
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for ultimate return by the Contractor can probably be repaid to the United States within the term of a 1 

contract under said subsection (c)(1) of Section 9.  If the remaining amount of costs that are properly 2 

assignable to the Contractor cannot be determined during the term of this Contract, the Contracting 3 

Officer shall notify the Contractor, and provide the reason(s) why such a determination could not be 4 

made.  Further, the Contracting Officer shall make such a determination as soon thereafter as possible 5 

so as to permit, upon request of the Contractor and satisfaction of the conditions set out above, 6 

conversion to a contract under said subsection (c)(1) of Section 9. 7 

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR 8 

3. [Divisional] (a) During each Year, consistent with all applicable State water rights, 9 

permits, and licenses, Federal law, and subject to the provisions set forth in Articles 11 and 12 of this 10 

Contract, the Contracting Officer shall make available for delivery to the Contractor up to 15,000 11 

(inclusive of assignment water from BCID and WSID) acre-feet of water for M&I purposes.  The 12 

quantity of Water Delivered to the Contractor in accordance with this subdivision shall be scheduled 13 

and paid for pursuant to the provisions of Articles 4 and 7 of this Contract. 14 

(b) Because the capacity of the Project to deliver Project Water has been 15 

constrained in recent years and may be constrained in the future due to many factors including 16 

hydrologic conditions and implementation of Federal and State laws, the likelihood of the Contractor 17 

actually receiving the amount of Project Water set out in subdivision (a) of this Article in any given 18 

Year is uncertain.  The Contracting Officer�s most recent modeling referenced in the PEIS projected 19 
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that the Contract Total set forth in this Contract will not be available to the Contractor in many years. 1 

 During the most recent five (5) years, the Recent Historic Average of Water Made Available to the 2 

Contractor was ____ acre-feet.  Nothing in subdivision (b) of this Article shall affect the rights and 3 

obligations of the parties under any provision of this Contract. 4 

(c) The Contractor shall utilize the Project Water in accordance with all applicable 5 

legal requirements. 6 

(d) The Contractor shall make reasonable and beneficial use of all Project Water 7 

or other water furnished pursuant to this Contract.  Groundwater recharge programs (direct, indirect, 8 

or in lieu), groundwater banking programs, surface water storage programs, and other similar 9 

programs utilizing Project Water or other water furnished pursuant to this Contract conducted within 10 

the Contractor�s Service Area which are consistent with applicable State law and result in use 11 

consistent with Federal Reclamation law will be allowed; Provided, That any direct recharge 12 

program(s) is (are) described in the Contractor�s Water Conservation Plan submitted pursuant to 13 

Article 26 of this Contract; Provided, further, That such Water Conservation Plan demonstrates 14 

sufficient lawful uses exist in the Contractor�s Service Area so that using a long-term average, the 15 

quantity of Delivered Water is demonstrated to be reasonable for such uses and in compliance with 16 

Federal Reclamation law.  Groundwater recharge programs, groundwater banking programs, surface 17 

water storage programs, and other similar programs utilizing Project Water or other water furnished 18 

pursuant to this Contract conducted outside the Contractor�s Service Area may be permitted upon 19 
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written approval of the Contracting Officer, which approval will be based upon environmental 1 

documentation, Project Water rights, and Project operational concerns.  The Contracting Officer will 2 

address such concerns in regulations, policies, or guidelines. 3 

(e) The Contractor shall comply with requirements applicable to the Contractor in 4 

biological opinion(s) prepared as a result of a consultation regarding the execution of this Contract 5 

undertaken pursuant to Section 7 of the Endangered Species Act of 1973, as amended, that are within 6 

the Contractor�s legal authority to implement.  The Existing Contract, which evidences in excess of 7 

22 years of diversions for M&I purposes of the quantities of water provided in subdivision (a) of 8 

Article 3 of this Contract, will be considered in developing an appropriate baseline for the Biological 9 

Assessment prepared pursuant to the Endangered Species Act, and any other needed environmental 10 

review.  Nothing herein shall be construed to prevent the Contractor from challenging or seeking 11 

judicial relief in a court of competent jurisdiction with respect to any biological opinion or other 12 

environmental documentation referred to in this Article.7 13 

(f) Following the declaration of Water Made Available under Article 4 of this 14 

Contract, the Contracting Officer will make a determination whether Project Water, or other water 15 

available to the Project, can be made available to the Contractor in addition to the Contract Total 16 

under Article 3 of this Contract during the Year without adversely impacting other Project 17 

Contractors.  At the request of the Contractor, the Contracting Officer will consult with the 18 

                                                           
7  Specific Contract Issue:  The concern over land use authority may be the subject of discussion with individual contractors. 
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Contractor prior to making such a determination.  If the Contracting Officer determines that Project 1 

Water, or other water available to the Project, can be made available to the Contractor, the  2 

Contracting Officer will announce the availability of such water and shall so notify the Contractor as 3 

soon as practical.  The Contracting Officer will thereafter meet with the Contractor and other Project 4 

Contractors capable of taking such water to determine the most equitable and efficient allocation of 5 

such water.  If the Contractor requests the delivery of any quantity of such water, the Contracting 6 

Officer shall make such water available to the Contractor in accordance with applicable statutes, 7 

regulations, guidelines, and policies. 8 

(g) The Contractor may request permission to reschedule for use during the subsequent 9 

Year some or all of the Water Made Available to the Contractor during the current Year referred to as 10 

�carryover.�8 The Contractor may request permission to use during the current Year, a quantity of 11 

Project Water which may be made available by the United States to the Contractor during the 12 

subsequent Year referred to as �preuse.� The Contracting Officer�s written approval may permit 13 

such uses in accordance with applicable statutes, regulations, guidelines, and policies. 14 

(h) The Contractors� right pursuant to Federal Reclamation law and applicable 15 

State law to the reasonable and beneficial use of Water Delivered pursuant to this Contract during the 16 

term thereof and any subsequent renewal contracts, as described in Article 2 of this Contract, during 17 

the terms thereof shall not be disturbed so long as the Contractor shall fulfill all of its obligations 18 

                                                           
8   “Rescheduled” in some divisions.  At present, rescheduling & preuse is only available to South of Delta and Friant contractors. 
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under this Contract and any renewals thereof.  Nothing in the preceding sentence shall affect the 1 

Contracting Officer�s ability to impose shortages under Article 11 or subdivision (b) of Article 12 of  2 

this Contract or applicable provisions of any subsequent renewal contracts. 3 

(i) Project Water furnished to the Contractor pursuant to this Contract may be 4 

delivered for purposes other than those described in subdivision (o) of Article 1 of this Contract upon 5 

written approval by the Contracting Officer in accordance with the terms and conditions of such 6 

approval. 7 

(j) The Contracting Officer shall make reasonable efforts to protect the water 8 

rights necessary for the Project and to provide the water available under this Contract.  The 9 

Contracting Officer shall not object to participation by the Contractor, in the capacity and to the 10 

extent permitted by law, in administrative proceedings related to the Project Water rights; Provided, 11 

however, That the Contracting Officer retains the right to object to the substance of the Contractor�s 12 

position in such a proceeding; Provided further, that in such proceedings the Contracting Officer 13 

shall recognize the Contractor has a legal right under the terms of this Contract to use Project Water. 14 

TIME FOR DELIVERY OF WATER 15 

(4) (a) On or about February 20 of each Calendar Year, the Contracting Officer shall 16 

announce the Contracting Officer�s expected declaration of the Water Made Available.  Such 17 

declaration of Project operations will be expressed in terms of both Water Made Available and the 18 

Recent Historic Average and will be updated monthly, and more frequently if necessary, based on 19 
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then-current operational and hydrologic conditions and a new declaration with changes, if any, to the 1 

Water Made Available will be made.  The Contracting Officer shall provide forecasts of Project 2 

operations and the basis of the estimate, with relevant supporting information, upon the written 3 

request of the Contractor.  Concurrently with the declaration of the Water Made Available, the 4 

Contracting Officer shall provide the Contractor with the updated Recent Historic Average.   5 

(b) On or before each March 1 and at such other times as necessary, the Contractor 6 

shall submit to the Contracting Officer a written schedule, satisfactory to the Contracting Officer, 7 

showing the monthly quantities of Project Water to be delivered by the United States to the 8 

Contractor pursuant to this Contract for the Year commencing on such March 1.  The Contracting 9 

Officer shall use all reasonable means to deliver Project Water according to the approved schedule 10 

for the Year commencing on such March 1. 11 

(c) The Contractor shall not schedule Project Water in excess of the quantity of 12 

Project Water the Contractor intends to put to reasonable and beneficial use within the Contractor's 13 

Service Area or sell, transfer or exchange pursuant to Article 9 of this Contract during any Year. 14 

(d) Subject to the conditions set forth in subdivision (a) of Article 3 of this 15 

Contract, the United States shall deliver Project Water to the Contractor in accordance with the initial 16 

schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any written 17 

revision(s), satisfactory to the Contracting Officer, thereto submitted within a reasonable time prior 18 

to the date(s) on which the requested change(s) is/are to be implemented. 19 
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POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER 1 

5. (a) Project Water scheduled pursuant to subdivision (b) of Article 4 of this 2 

Contract shall be delivered to the Contractor at a turnout from the Delta-Mendota Canal at or near 3 

Milepost 16.80 Right and any additional point or points of delivery either on Project facilities or 4 

another location or locations mutually agreed to in writing by the Contracting Officer and the 5 

Contractor. 6 

(b) [Divisional Issue – For Some Divisions Points Of Delivery Specifically 7 

Identified] The Contracting Officer, the Operating Non-Federal Entity, or other appropriate entity as 8 

designated by the Contracting Officer (hereafter �other appropriate entity�) shall make all reasonable 9 

efforts to maintain sufficient flows and levels of water in the Delta-Mendota Canal to deliver Project 10 

Water to the Contractor at specific turnouts established pursuant to subdivision (a) of this Article. 11 

(c) The Contractor shall not deliver Project Water to land outside the Contractor's 12 

Service Area unless approved in advance by the Contracting Officer. 13 

(d) All Water Delivered to the Contractor pursuant to this Contract shall be 14 

measured and recorded with equipment furnished, installed, operated, and maintained by the United 15 

States, the Operating Non-Federal Entity or other appropriate entity at the point or points of delivery 16 

established pursuant to subdivision (a) of this Article.  Upon the request of either party to this 17 

Contract, the Contracting Officer shall investigate, or cause to be investigated by the responsible 18 

Operating Non-Federal Entity, the accuracy of such measurements and shall take any necessary steps 19 
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to adjust any errors appearing therein.  For any period of time when accurate measurements have not 1 

been made, the Contracting Officer shall consult with the Contractor and the responsible Operating 2 

Non-Federal Entity prior to making a final determination of the quantity delivered for that period of 3 

time. 4 

(e) Neither the Contracting Officer nor any Operating Non-Federal Entity shall be 5 

responsible for the control, carriage, handling, use, disposal, or distribution of Water Delivered to the 6 

Contractor pursuant to this Contract beyond the delivery points specified in subdivision (a) of this 7 

Article.  The Contractor shall indemnify the United States, its officers, employees, agents, and 8 

assigns on account of damage or claim of damage of any nature whatsoever for which there is legal 9 

responsibility, including property damage, personal injury, or death arising out of or connected with 10 

the control, carriage, handling, use, disposal, or distribution of such Water Delivered beyond such 11 

delivery points, except for any damage or claim arising out of: (i) acts or omissions of the 12 

Contracting Officer or any of its officers, employees, agents, or assigns, including any responsible 13 

Operating Non-Federal Entity, with the intent of creating the situation resulting in any damage or 14 

claim; (ii) willful misconduct of the Contracting Officer or any of its officers, employees, agents, or 15 

assigns, including any responsible Operating Non-Federal Entity; (iii) negligence of the Contracting 16 

Officer or any of its officers, employees, agents, or assigns including any responsible Operating Non-17 

Federal Entity; or (iv) damage or claims resulting from a malfunction of facilities owned and/or 18 

operated by the United States or responsible Operating Non-Federal Entity; Provided, That the 19 
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Contractor is not the Operating Non-Federal Entity that owned or operated the malfunctioning 1 

facility(ies) from which the damage claim arose. 2 

MEASUREMENT OF WATER WITHIN THE SERVICE AREA9 3 

6. (a) [Contractor Specific] By __________________[DATE] ________, the 4 

Contractor shall ensure that, unless the Contractor establishes an alternative measurement program 5 

satisfactory to the Contracting Officer, all surface water delivered for M&I purposes is measured at 6 

each M&I service connection.  The water measuring devices or water measuring methods of 7 

comparable effectiveness must be acceptable to the Contracting Officer.  The Contractor shall be 8 

responsible for installing, operating, and maintaining and repairing all such measuring devices and 9 

implementing all such water measuring methods at no cost to the United States.  The Contractor shall 10 

use the information obtained from such water measuring devices or water measuring methods to 11 

ensure its proper management of the water, to bill water users for water delivered by the Contractor; 12 

and, if applicable, to record water delivered for M&I purposes by customer class as defined in the 13 

Contractor�s water conservation plan provided for in Article 26 of this Contract.  Nothing herein 14 

contained, however, shall preclude the Contractor from establishing and collecting any charges, 15 

assessments, or other revenues authorized by California law.  The Contractor shall include a 16 

summary of all its annual surface water deliveries in the annual report described in subdivision (c) of 17 

Article 26. 18 

                                                           
9  Recognize unique circumstances at Contractor level may require negotiation of different language. 
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(b) [Contractor Specific] To the extent the information has not otherwise been 1 

provided, upon execution of this Contract, the Contractor shall provide to the Contracting Officer a 2 

written report describing the measurement devices or water measuring methods being used or to be 3 

used to implement subdivision (a) of this Article and identifying the M&I service connections or 4 

alternative measurement programs approved by the Contracting Officer, at which such measurement 5 

devices or water measuring methods are being used, and, if applicable, identifying the locations at 6 

which such devices and/or methods are not yet being used including a time schedule for 7 

implementation at such locations.  The Contracting Officer shall advise the Contractor in writing 8 

within sixty (60) days as to the adequacy of, and necessary modifications, if any, of the measuring 9 

devices or water measuring methods identified in the Contractor�s report and if the Contracting 10 

Officer does not respond in such time, they shall be deemed adequate.  If the Contracting Officer 11 

notifies the Contractor that the measuring devices or methods are inadequate, the parties shall within 12 

sixty (60) days following the Contracting Officer�s response, negotiate in good faith the earliest 13 

practicable date by which the Contractor shall modify said measuring devices and/or measuring 14 

methods as required by the Contracting Officer to ensure compliance with subdivision (a) of this 15 

Article. 16 

(c) All new surface water delivery systems installed within the Contractor's 17 

Service Area after the effective date of this Contract10 shall also comply with the measurement 18 

                                                           
10  Some Contractors may propose alternate date. 
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provisions described in subdivision (a) of this Article. 1 

(d) [Contractor Specific] The Contractor shall inform the Contracting Officer and 2 

the State of California in writing by April 30 of each Year of the monthly volume of surface water 3 

delivered within the Contractor�s Service Area during the previous Year. 4 

(e) [Contractor Specific] The Contractor shall inform the Contracting Officer and 5 

the Operating Non-Federal Entity on or before the twentieth (20th) calendar day of each month of the 6 

quantity of M&I Water taken during the preceding month. 7 

RATES AND METHOD OF PAYMENT FOR WATER 8 

7. (a) The Contractor shall pay the United States as provided in this Article for all 9 

Delivered Water at Rates, Charges, and the Tiered Pricing Component established in accordance 10 

with: (i) the Secretary�s then-existing ratesetting policy for M&I Water.  Such ratesetting policies 11 

shall be amended, modified, or superseded only through a public notice and comment procedure; (ii) 12 

applicable Federal Reclamation law and associated rules and regulations, or policies; and (iii) other 13 

applicable provisions of this Contract.  Payments shall be made by cash transaction, wire transfer, or 14 

any other mechanism as may be agreed to in writing by the Contractor and the Contracting Officer.  15 

The Rates, Charges, and Tiered Pricing Components applicable to the Contractor upon execution of 16 

this Contract are set forth in Exhibit �B�, as may be revised annually. 17 

(b) The Contracting Officer shall notify the Contractor of the Rates, Charges, and 18 

Tiered Pricing Components as follows: 19 
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(1) Prior to July 1 of each Calendar Year, the Contracting Officer shall 1 

provide the Contractor an estimate of the Charges for Project Water that will be applied to the 2 

period October 1, of the current Calendar Year, through September 30, of the following 3 

Calendar Year, and the basis for such estimate.  The Contractor shall be allowed not less than 4 

two (2) months to review and comment on such estimates.  On or before September 15 of 5 

each Calendar Year, the Contracting Officer shall notify the Contractor in writing of the 6 

Charges to be in effect during the period October 1 of the current Calendar Year, through 7 

September 30, of the following Calendar Year, and such notification shall revise Exhibit �B.� 8 

(2) Prior to October 1 of each Calendar Year, the Contracting Officer shall 9 

make available to the Contractor an estimate of the Rates and Tiered Pricing Components for 10 

Project Water for the following Year and the computations and cost allocations upon which 11 

those Rates are based.  The Contractor shall be allowed not less than two (2) months to 12 

review and comment on such computations and cost allocations.  By December 31 of each 13 

Calendar Year, the Contracting Officer shall provide the Contractor with the final Rates and 14 

Tiered Pricing Components to be in effect for the upcoming Year, and such notification shall 15 

revise Exhibit �B�. 16 

(c) At the time the Contractor submits the initial schedule for the delivery of 17 

Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the Contractor 18 

shall make an advance payment to the United States equal to the total amount payable pursuant to the 19 
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applicable Rate(s) set under subdivision (a) of this Article, for the Project Water scheduled to be 1 

delivered pursuant to this Contract during the first two (2) calendar months of the Year.  Before the 2 

end of the first month and before the end of each calendar month thereafter, the Contractor shall 3 

make an advance payment to the United States, at the Rate(s) set under subdivision (a) of this Article, 4 

for the Water Scheduled to be delivered pursuant to this Contract during the second month 5 

immediately following.  Adjustments between advance payments for Water Scheduled and payments 6 

at Rates due for Water Delivered shall be made before the end of the following month; Provided, 7 

That any revised schedule submitted by the Contractor pursuant to Article 4 of this Contract which 8 

increases the amount of Water Delivered pursuant to this Contract during any month shall be 9 

accompanied with appropriate advance payment, at the Rates then in effect, to assure that Project 10 

Water is not delivered to the Contractor in advance of such payment.  In any month in which the 11 

quantity of Water Delivered to the Contractor pursuant to this Contract equals the quantity of Water 12 

Scheduled and paid for by the Contractor, no additional Project Water shall be delivered to the 13 

Contractor unless and until an advance payment at the Rates then in effect for such additional Project 14 

Water is made.  Final adjustment between the advance payments for the Water Scheduled and 15 

payments for the quantities of Water Delivered during each Year pursuant to this Contract shall be 16 

made as soon as practicable but no later than April 30th of the following Year, or sixty (60) days 17 

after the delivery of Project Water carried over under subdivision (g) of Article 3 of this Contract if 18 

such water is not delivered by the last day of February. 19 



T.O. Draft 12/28/2003 
R.O. Draft 9/23-2003 
R.O. Draft 8/21-2003 

Based on CVP-Wide Form 6/10-2003 
CVP M&I Only LTRC 

Contract No. 14-06-200-7858A-LTR1 
 

25 

(d) The Contractor shall also make a payment in addition to the Rate(s) in 1 

subdivision (c) of this Article to the United States for Water Delivered, at the Charges and the 2 

appropriate Tiered Pricing Component then in effect, before the end of the month of delivery.  The 3 

payments shall be consistent with the quantities of M&I Water Delivered as shown in the water 4 

delivery report for the subject month prepared by the Operating Non-Federal Entity or, if there is no 5 

Operating Non-Federal Entity, by the Contracting Officer.  The water delivery report shall be deemed 6 

a bill for the payment of Charges and the applicable Tiered Pricing Component for Water Delivered.  7 

Adjustment for overpayment or underpayment of Charges shall be made through the adjustment of 8 

payments due to the United States for Charges for the next month.  Any amount to be paid for past 9 

due payment of Charges and the Tiered Pricing Component shall be computed pursuant to Article 20 10 

of this Contract. 11 

(e) The Contractor shall pay for any Water Delivered under subdivision (d), (f), or 12 

(g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to applicable 13 

statutes, associated regulations, any applicable provisions of guidelines or ratesetting policies; 14 

Provided, That the Rate for Water Delivered under subdivision (d) of Article 3 of this Contract shall 15 

be no more than the otherwise applicable Rate for M&I Water under subdivision (a) of this Article. 16 

(f) Payments to be made by the Contractor to the United States under this 17 

Contract may be paid from any revenues available to the Contractor. 18 

(g) All revenues received by the United States from the Contractor relating to the 19 
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delivery of Project Water or the delivery of non-Project water through Project facilities shall be 1 

allocated and applied in accordance with Federal Reclamation law and the associated rules or 2 

regulations, and the then current Project ratesetting policies for M&I Water. 3 

(h) The Contracting Officer shall keep its accounts pertaining to the administration 4 

of the financial terms and conditions of its long-term contracts, in accordance with applicable Federal 5 

standards, so as to reflect the application of Project costs and revenues.  The Contracting Officer 6 

shall, each Year upon request of the Contractor, provide to the Contractor a detailed accounting of all 7 

Project and Contractor expense allocations, the disposition of all Project and Contractor revenues, 8 

and a summary of all water delivery information.  The Contracting Officer and the Contractor shall 9 

enter into good faith negotiations to resolve any discrepancies or disputes relating to accountings, 10 

reports, or information. 11 

(i) The parties acknowledge and agree that the efficient administration of this 12 

Contract is their mutual goal.  Recognizing that experience has demonstrated that mechanisms, 13 

policies, and procedures used for establishing Rates, Charges, and Tiered Pricing Components, 14 

and/or for making and allocating payments, other than those set forth in this Article may be in the 15 

mutual best interest of the parties, it is expressly agreed that the parties may enter into agreements to 16 

modify the mechanisms, policies, and procedures for any of those purposes while this Contract is in 17 

effect without amending this Contract. 18 

(j) (1) Beginning at such time as deliveries of Project Water in a Year exceed 19 
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eighty (80%) percent of the Contract Total, then before the end of the month following the 1 

month of delivery the Contractor shall make an additional payment to the United States equal 2 

to the applicable Tiered Pricing Component.  The Tiered Pricing Component for the amount 3 

of Water Delivered in excess of eighty (80%) percent of the Contract Total, but less than or 4 

equal to ninety (90%) percent of the Contract Total, shall equal the one-half of the difference 5 

between the Rate established under subdivision (a) of this Article and the M&I Full Cost 6 

Water Rate.  The Tiered Pricing Component for the amount of Water Delivered which 7 

exceeds ninety (90%) percent of the Contract Total shall equal the difference between (i) the 8 

Rate established under subdivision (a) of this Article and (ii) the M&I Full Cost Water Rate. 9 

(2) Omitted. 10 

(3) For purposes of determining the applicability of the Tiered Pricing 11 

Components pursuant to this Article, Water Delivered shall include Project Water that the 12 

Contractor transfers to others but shall not include Project Water transferred and delivered to 13 

the Contractor.11 14 

(k) For the term of this Contract, Rates under the respective ratesetting policies 15 

will be established to recover only reimbursable O&M (including any deficits) and capital costs of 16 

the Project, as those terms are used in the then-current Project ratesetting policies, and interest, where 17 

appropriate, except in instances where a minimum Rate is applicable in accordance with the relevant 18 

                                                           
11  Divisions/Districts may propose alternative language. 
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Project ratesetting policy.  Changes of significance in practices which implement the Contracting 1 

Officer�s ratesetting policies will not be implemented until the Contracting Officer has provided the 2 

Contractor an opportunity to discuss the nature, need, and impact of the proposed change. 3 

(l) Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the CVPIA, 4 

the Rates for Project Water transferred by the Contractor shall be the Contractor�s Rates adjusted 5 

upward or downward to reflect the changed costs of delivery (if any) of the transferred Project Water 6 

to the transferee�s point of delivery in accordance with the then applicable CVP Ratesetting Policy.  7 

(m) Omitted. 8 

(n) The Contractor asserts that it is not legally obligated to pay any Project  9 

deficits claimed by the United States to have accrued as of the date of this Contract or deficit-related 10 

interest charges thereon.  By entering into this Contract, the Contractor does not waive any legal 11 

rights or remedies that it may have with respect to such disputed issues.  Notwithstanding the 12 

execution of this Contract and payments made hereunder, the Contractor may challenge in the 13 

appropriate administrative or judicial forums: (1) the existence, the computation, or imposition of any 14 

deficit charges accruing during the term of the Existing Contract; (2) interest accruing on any such 15 

deficits; (3) the inclusion of any such deficit charges or interest in the Rates; (4) the application by 16 

the United States of payments made by the Contractor under its Existing Contract; and (5) the 17 

application of such payments in the Rates.  The Contracting Officer agrees that the Contractor shall 18 

be entitled to the benefit of any administrative or judicial ruling in favor of any other Project M&I 19 
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contractor on any of these issues, and credits for payments heretofore made, provided that the basis 1 

for such ruling is applicable to the Contractor.12 2 

NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS 3 
 4 

8. Omitted. 5 

SALES, TRANSFERS, OR EXCHANGES OF WATER 6 

9. (a) The right to receive Project Water provided for in this Contract may be sold, 7 

transferred, or exchanged to others for reasonable and beneficial uses within the State of California if 8 

such sale, transfer, or exchange is authorized by applicable Federal and State laws, and applicable  9 

guidelines or regulations then in effect.  No sale, transfer, or exchange of Project Water under this 10 

Contract may take place without the prior written approval of the Contracting Officer, except as 11 

provided for in subdivision (b) of this Article, and no such sales, transfers, or exchanges shall be 12 

approved absent all appropriate environmental documentation, including but not limited to 13 

documents prepared pursuant to the National Environmental Policy Act and the Endangered Species 14 

Act.  Such environmental documentation should include, as appropriate, an analysis of groundwater 15 

impacts and economic and social effects, including environmental justice, of the proposed water 16 

transfers on both the transferor and transferee. 17 

(b) In order to facilitate efficient water management by means of water transfers of 18 

the type historically carried out among Project Contractors located within the same geographical area 19 

                                                           
12 May be deleted at Contractor’s request. 
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and to allow the Contractor to participate in an accelerated water transfer program during the term of 1 

this Contract, the Contracting Officer shall prepare, as appropriate, all necessary environmental 2 

documentation including, but not limited to documents prepared pursuant to the National 3 

Environmental Policy Act and the Endangered Species Act analyzing annual transfers within such 4 

geographical areas and the Contracting Officer shall determine whether such transfers comply with 5 

applicable law.  Following the completion of the environmental documentation, such transfers 6 

addressed in such documentation shall be conducted with advance notice to the Contracting Officer, 7 

but shall not require prior written approval by the Contracting Officer.  Such environmental 8 

documentation and the Contracting Officer�s compliance determination shall be reviewed every five 9 

(5) years and updated, as necessary, prior to the expiration of the then existing five (5) -year period.  10 

All subsequent environmental documentation shall include an alternative to evaluate not less than the 11 

quantity of Project Water historically transferred within the same geographical area. 12 

(c) For a water transfer to qualify under subdivision (b) of this Article, such water 13 

transfer must: (i) be for irrigation purposes for lands irrigated within the previous three (3) years, for 14 

M&I use, groundwater recharge, water banking, or fish and wildlife resources; not lead to land 15 

conversion; and be delivered to established cropland, wildlife refuges, groundwater basins or 16 

municipal and industrial use; (ii) occur within a single Year; (iii) occur between a willing seller and a 17 

willing buyer; (iv) convey water through existing facilities with no new construction or modifications 18 

to facilities and be between existing Project contractors and/or the Contractor and the United States, 19 
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Department of the Interior; and (v) comply with all applicable Federal, State, and local or tribal laws 1 

and requirements imposed for protection of the environment and Indian Trust Assets, as defined 2 

under Federal law. 3 

(d) Omitted[Area of Origin – American River Division Only] 4 

APPLICATION OF PAYMENTS AND ADJUSTMENTS 5 

10. (a) The amount of any overpayment by the Contractor of the Contractor�s O&M, 6 

Capital, and deficit (if any) obligations for the Year shall be applied first to any current liabilities of 7 

the Contractor arising out of this Contract then due and payable.  Overpayments of more than One 8 

Thousand Dollars ($1,000) shall be refunded at the Contractor�s request.  In lieu of a refund, any 9 

amount of such overpayment at the option of the Contractor, may be credited against amounts to 10 

become due to the United States by the Contractor.  With respect to overpayment, such refund or 11 

adjustment shall constitute the sole remedy of the Contractor or anyone having or claiming to have 12 

the right to the use of any of the Project Water supply provided for herein.  All credits and refunds of 13 

overpayments shall be made within thirty (30) days of the Contracting Officer obtaining direction as 14 

to how to credit or refund such overpayment in response to the notice to the Contractor that it has 15 

finalized the accounts for the Year in which the overpayment was made. 16 

(b) All advances for miscellaneous costs incurred for work requested by the 17 

Contractor pursuant to Article 25 of this Contract shall be adjusted to reflect the actual costs when 18 

the work has been completed.  If the advances exceed the actual costs incurred, the difference will be 19 
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refunded to the Contractor.  If the actual costs exceed the Contractor's advances, the Contractor will 1 

be billed for the additional costs pursuant to Article 25 of this Contract. 2 

TEMPORARY REDUCTIONS--RETURN FLOWS 3 

11. (a) Subject to: (i) the authorized purposes and priorities of the Project and the 4 

requirements of Federal law and (ii) the obligations of the United States under existing contracts, or 5 

renewals thereof, providing for water deliveries from the Project, the Contracting Officer shall make 6 

all reasonable efforts to optimize Project Water deliveries to the Contractor as provided in this 7 

Contract. 8 

(b) The Contracting Officer or Operating Non-Federal Entity may temporarily 9 

discontinue or reduce the quantity of Water Delivered to the Contractor as herein provided for the 10 

purposes of investigation, inspection, maintenance, repair, or replacement of any of the Project 11 

facilities or any part thereof necessary for the delivery of Project Water to the Contractor, but so far 12 

as feasible the Contracting Officer or Operating Non-Federal Entity will give the Contractor due 13 

notice in advance of such temporary discontinuance or reduction, except in case of emergency, in 14 

which case no notice need be given; Provided, That the United States shall use its best efforts to 15 

avoid any discontinuance or reduction in such service.  Upon resumption of service after such 16 

reduction or discontinuance, and if requested by the Contractor, the United States will, if possible, 17 

deliver the quantity of Project Water which would have been delivered hereunder in the absence of 18 

such discontinuance or reduction. 19 
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(c) The United States reserves the right to all seepage and return flow water 1 

derived from Water Delivered to the Contractor hereunder which escapes or is discharged beyond the 2 

Contractor's Service Area; Provided, That this shall not be construed as claiming for the United 3 

States any right as seepage or return flow being put to reasonable and beneficial use pursuant to this 4 

Contract within the Contractor�s Service Area13 by the Contractor or those claiming by, through, or 5 

under the Contractor. 6 

CONSTRAINTS ON THE AVAILABILITY OF WATER 7 

12. (a) In its operation of the Project, the Contracting Officer will use all reasonable  8 

means to guard against a Condition of Shortage in the quantity of water to be made available to the 9 

Contractor pursuant to this long-term renewal Contract.  In the event the Contracting Officer 10 

determines that a Condition of Shortage appears probable, the Contracting Officer will notify the 11 

Contractor of said determination as soon as practicable. 12 

(b) If there is a Condition of Shortage because of errors in physical operations of 13 

the Project, drought, other physical causes beyond the control of the Contracting Officer or actions 14 

taken by the Contracting Officer to meet legal obligations then, except as provided in subdivision (a) 15 

of Article 18 of this Contract, no liability shall accrue against the United States or any of its officers, 16 

agents, or employees for any damage, direct or indirect, arising therefrom. 17 

(c) Omitted. 18 

                                                           
13  Divisions may propose alternate language. 
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(d) Project Water furnished under this Contract will be allocated in accordance 1 

with the then-existing Project M&I Water Shortage Policy.  Such policy shall be amended, modified, 2 

or superseded only through a public notice and comment procedure. 3 

(e) By entering into this Contract, the Contractor does not waive any legal rights 4 

or remedies it may have to file or participate in any administrative or judicial proceeding contesting 5 

(i) the sufficiency of the manner in which any Project M&I Water Shortage Policy adopted after the 6 

effective date of this Contract was promulgated; (ii) the substance of such a policy; or (iii) the 7 

applicability of such a policy.  By agreeing to the foregoing, the Contracting Officer does not waive 8 

any legal defenses or remedies that it may then have to assert in such a proceeding. 9 

UNAVOIDABLE GROUNDWATER PERCOLATION 10 

13. Omitted. 11 

RULES AND REGULATIONS14 12 

14. The parties agree that the delivery of M&I Water or use of Federal facilities pursuant 13 

to this Contract is subject to the applicable provisions of Federal Reclamation law, and any 14 

applicable rules and regulations promulgated by the Secretary of the Interior under such law. 15 

 16 
WATER AND AIR POLLUTION CONTROL 17 

 18 
15. The Contractor, in carrying out this Contract, shall comply with all applicable water 19 

and air pollution laws and regulations of the United States and the State of California, and shall 20 
obtain all required permits or licenses from the appropriate Federal, State, or local authorities. 21 
                                                           
14  Contractor Specific Issue - This may need to be modified on an individual contractor basis.  Some contractors may be 
precluded by law to agreeing to all or part of this Article. 
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 1 
QUALITY OF WATER15 2 

16. (a) Project facilities used to deliver Project Water to the Contractor pursuant to 3 

this Contract shall be operated and maintained to enable the United States to deliver Project Water to 4 

the Contractor in accordance with the water quality standards specified in subsection 2(b) of the Act 5 

of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of October 27, 1986 (100 Stat. 6 

3050) or other existing Federal laws.  The United States is under no obligation to construct or furnish 7 

water treatment facilities to maintain or to improve the quality of Water Delivered to the Contractor 8 

pursuant to this Contract.  The United States does not warrant the quality of Water Delivered to the 9 

Contractor pursuant to this Contract. 10 

(b) The O&M of Project facilities shall be performed in such manner as is 11 

practicable to maintain the quality of raw Water Made Available through such facilities at the highest 12 

level reasonably attainable as determined by the Contracting Officer. 13 

WATER ACQUIRED BY THE CONTRACTOR 14 
OTHER THAN FROM THE UNITED STATES 15 

17. (a) Omitted. 16 

(b) Water or water rights now owned or hereafter acquired by the Contractor, 17 

other than from the United States, may be stored, conveyed and/or diverted through Project facilities, 18 

subject to the completion of appropriate environmental documentation, with the approval of the 19 

                                                           
15  Some Contractors may request tailored language regarding water quality. 
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Contracting Officer and the execution of any contract determined by the Contracting Officer to be 1 

necessary, consistent with the following provisions: 2 

(1) The Contractor may introduce non-Project water into Project facilities 3 

and deliver said water to lands within the Contractor�s Service Area, subject to payment to 4 

the United States and/or to any applicable Operating Non-Federal Entity of an appropriate 5 

rate as determined by the CVP Ratesetting Policy and the Reclamation Reform Act of 1982, 6 

each as amended, modified or superceded from time to time.  In addition, if electrical power 7 

is required to pump non-Project water through the facilities, the Contractor shall be 8 

responsible for obtaining the necessary power and paying the necessary charges therefor. 9 

(2) Delivery of such non-Project water in and through Project facilities 10 

shall only be allowed to the extent such deliveries do not: (i) interfere with other Project 11 

purposes as determined by the Contracting Officer; (ii) reduce the quantity or quality of water 12 

available to other Project Contractors; (iii) interfere with the delivery of contractual water 13 

entitlements to any other Project Contractors; or (iv) interfere with the physical maintenance 14 

of the Project facilities. 15 

(3) Neither the United States nor the Operating Non-Federal Entity shall be 16 

responsible for control, care or distribution of the non-Project water before it is introduced 17 

into or after it is delivered from the Project facilities.  The Contractor hereby releases and 18 

agrees to defend and indemnify the United States and the Operating Non-Federal Entity, and 19 
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their respective officers, agents, and employees, from any claim for damage to persons or 1 

property, direct or indirect, arising out of or relating to the Contractor’s or its officers’, 2 

employees’, agents’ or assigns’, act of (i) extracting or diverting non-Project water from any 3 

source, or (ii) diverting such non-Project water into Project facilities. 4 

(4) Diversion of such non-Project water into Project facilities shall be 5 

consistent with all applicable laws, and if involving groundwater, consistent with any 6 

applicable groundwater management plan for the area from which it was extracted. 7 

(5) After Project purposes are met, as determined by the Contracting 8 

Officer, the United States and the Contractor shall share priority to utilize the remaining 9 

capacity of the facilities declared to be available by the Contracting Officer for conveyance 10 

and transportation of non-Project water prior to any such remaining capacity being made 11 

available to non-Project contractors. [Divisional Issue – Divisions May Seek Language 12 

Providing For Wheeling And Non-Project Water Pursuant To CVPIA Section 3408(C), 13 

Etc.] 14 

 15 
OPINIONS AND DETERMINATIONS 16 

18. (a) Where the terms of this Contract provide for actions to be based upon the 17 

opinion or determination of either party to this Contract, said terms shall not be construed as 18 

permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or 19 

determinations.  Both parties, notwithstanding any other provisions of this Contract, expressly 20 
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reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious, or 1 

unreasonable opinion or determination.  Each opinion or determination by either party shall be 2 

provided in a timely manner.  Nothing in subdivision (a) of Article 18 of this Contract is intended to 3 

or shall affect or alter the standard of judicial review applicable under Federal law to any opinion or 4 

determination implementing a specific provision of Federal law embodied in statute or regulation.   5 

(b) The Contracting Officer shall have the right to make determinations necessary 6 

to administer this Contract that are consistent with the expressed and implied provisions of this 7 

Contract, the laws of the United States and of the State of California, and the rules and regulations 8 

promulgated by the Secretary of the Interior.  Such determinations shall be made in consultation with 9 

the Contractor. 10 

COORDINATION AND COOPERATION 11 

19. (a) In order to further their mutual goals and objectives, the Contracting Officer 12 

and the Contractor shall communicate, coordinate, and cooperate with each other, and with other 13 

affected Project Contractors, in order to improve the operation and management of the Project.  The 14 

communication, coordination, and cooperation regarding operations and management shall include, 15 

but not be limited to, any action which will or may materially affect the quantity or quality of Project 16 

Water supply, the allocation of Project Water supply, and Project financial matters including, but not 17 

limited to, budget issues.  The communication, coordination, and cooperation provided for hereunder 18 

shall extend to all provisions of this Contract.  Each party shall retain exclusive decision making 19 
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authority for all actions, opinion, and determinations to be made by the respective party. 1 

(b) Within one hundred twenty (120) days following the effective date of this 2 

Contract, the Contractor, other affected Project Contractors, and the Contracting Officer shall arrange 3 

to meet with interested Project Contractors to develop a mutually agreeable, written Project-wide 4 

process, which may be amended as necessary separate and apart from this Contract.  The goal of this 5 

process shall be to provide, to the extent practicable, the means of mutual communication and 6 

interaction regarding significant decisions concerning Project operation and management on a real-7 

time basis. 8 

(c) In light of the factors referred to in subdivision (b) of Article 3 of this 9 

Contract, it is the intent of the Secretary to improve water supply reliability.  To carry out this intent: 10 

(1) The Contracting Officer will, at the request of the Contractor, assist in 11 

the development of integrated resource management plans for the Contractor.  Further, the 12 

Contracting Officer will, as appropriate, seek authorizations for implementation of 13 

partnerships to improve water supply, water quality, and reliability. 14 

(2) The Secretary will, as appropriate, pursue program and project 15 

implementation and authorization in coordination with Project Contractors to improve the 16 

water supply, water quality, and reliability of the Project for all Project purposes. 17 

(3) The Secretary will coordinate with Project Contractors and the State of 18 

California to seek improved water resource management. 19 
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(4) The Secretary will coordinate actions of agencies within the 1 

Department of the Interior that may impact the availability of water for Project purposes. 2 

(5) The Contracting Officer shall periodically, but not less than annually, 3 

hold division level meetings to discuss Project operations, division level water management 4 

activities, and other issues as appropriate. 5 

(d) Without limiting the contractual obligations of the Contracting Officer under 6 

the other Articles of this Contract, nothing in this Article shall be construed to limit or constrain the 7 

Contracting Officer�s ability to communicate, coordinate, and cooperate with the Contractor or other 8 

interested stakeholders or to make decisions in a timely fashion as needed to protect health, safety, 9 

physical integrity of structures or facilities. 10 

CHARGES FOR DELINQUENT PAYMENTS 11 

20. (a) The Contractor shall be subject to interest, administrative and penalty charges 12 
on delinquent installments or payments.  When a payment is not received by the due date, the 13 
Contractor shall pay an interest charge for each day the payment is delinquent beyond the due date.  14 
When a payment becomes sixty (60) days delinquent, the Contractor shall pay an administrative 15 
charge to cover additional costs of billing and processing the delinquent payment.  When a payment 16 
is delinquent ninety (90) days or more, the Contractor shall pay an additional penalty charge of six 17 
(6%) percent per year for each day the payment is delinquent beyond the due date.  Further, the 18 
Contractor shall pay any fees incurred for debt collection services associated with a delinquent 19 
payment. 20 

 21 
(b) The interest charge rate shall be the greater of the rate prescribed quarterly in 22 

the Federal Register by the Department of the Treasury for application to overdue payments, or the 23 
interest rate of one-half of one (0.5%) percent per month prescribed by Section 6 of the Reclamation 24 
Project Act of 1939 (Public Law 76-260).  The interest charge rate shall be determined as of the due 25 
date and remain fixed for the duration of the delinquent period. 26 

 27 
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(c) When a partial payment on a delinquent account is received, the amount 1 
received shall be applied, first to the penalty, second to the administrative charges, third to the 2 
accrued interest, and finally to the overdue payment. 3 

 4 
EQUAL OPPORTUNITY 5 

 6 
21. During the performance of this Contract, the Contractor agrees as follows: 7 
 8 

(a) The Contractor will not discriminate against any employee or applicant for 9 
employment because of race, color, religion, sex, or national origin.  The Contractor will take 10 
affirmative action to ensure that applicants are employed, and that employees are treated during 11 
employment, without regard to their race, color, religion, sex, or national origin.  Such action shall 12 
include, but not be limited to, the following: Employment, upgrading, demotion, or transfer; 13 
recruitment or recruitment advertising; layoff or termination, rates of payment or other forms of 14 
compensation; and selection for training, including apprenticeship.  The Contractor agrees to post in 15 
conspicuous places, available to employees and applicants for employment, notices to be provided by 16 
the Contracting Officer setting forth the provisions of this nondiscrimination clause. 17 

 18 
(b) The Contractor will, in all solicitations or advertisements for employees placed 19 

by or on behalf of the Contractor, state that all qualified applicants will receive consideration for 20 
employment without discrimination because of race, color, religion, sex, or national origin. 21 

 22 
(c) The Contractor will send to each labor union or representative of workers with 23 

which it has a collective bargaining agreement or other contract or understanding, a notice, to be 24 
provided by the Contracting Officer, advising the said labor union or workers' representative of the 25 
Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and 26 
shall post copies of the notice in conspicuous places available to employees and applicants for 27 
employment. 28 

 29 
(d) The Contractor will comply with all provisions of Executive Order No. 11246 30 

of September 24, 1965, as amended, and of the rules, regulations, and relevant orders of the Secretary 31 
of Labor.  32 

 33 
(e) The Contractor will furnish all information and reports required by said 34 

amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or 35 
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting Officer 36 
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 37 
regulations, and orders. 38 
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 1 
(f) In the event of the Contractor's noncompliance with the nondiscrimination 2 

clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be 3 
canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared ineligible 4 
for further Government contracts in accordance with procedures authorized in said amended 5 
Executive Order, and such other sanctions may be imposed and remedies invoked as provided in said 6 
Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided 7 
by law. 8 

 9 
(g) The Contractor will include the provisions of paragraphs (a) through (g) in 10 

every subcontract or purchase order unless exempted by the rules, regulations, or orders of the 11 
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such 12 
provisions will be binding upon each subcontractor or vendor.  The Contractor will take such action 13 
with respect to any subcontract or purchase order as may be directed by the Secretary of Labor as a 14 
means of enforcing such provisions, including sanctions for noncompliance: Provided, however, That 15 
in the event the Contractor becomes involved in, or is threatened with, litigation with a subcontractor 16 
or vendor as a result of such direction, the Contractor may request the United States to enter into such 17 
litigation to protect the interests of the United States. 18 

 19 
GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT 20 

 21 
22. (a) The obligation of the Contractor to pay the United States as provided in this 22 

Contract is a general obligation of the Contractor notwithstanding the manner in which the obligation 23 
may be distributed among the Contractor's water users and notwithstanding the default of individual 24 
water users in their obligations to the Contractor. 25 

 26 
(b) The payment of charges becoming due hereunder is a condition precedent to 27 

receiving benefits under this Contract.  The United States shall not make water available to the 28 
Contractor through Project facilities during any period in which the Contractor may be in arrears in 29 
the advance payment of water rates due the United States.  The Contractor shall not furnish water 30 
made available pursuant to this Contract for lands or parties which are in arrears in the advance 31 
payment of water rates levied or established by the Contractor. 32 

 33 
(c) With respect to subdivision (b) of this Article, the Contractor shall have no 34 

obligation to require advance payment for water rates which it levies. 35 

 36 
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COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS 1 
 2 
23. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964 (42 3 

U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the Age 4 
Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights laws, as 5 
well as with their respective implementing regulations and guidelines imposed by the U.S. 6 
Department of the Interior and/or Bureau of Reclamation. 7 

 8 
(b) These statutes require that no person in the United States shall, on the grounds 9 

of race, color, national origin, handicap, or age, be excluded from participation in, be denied the 10 
benefits of, or be otherwise subjected to discrimination under any program or activity receiving 11 
financial assistance from the Bureau of Reclamation.  By executing this Contract, the Contractor 12 
agrees to immediately take any measures necessary to implement this obligation, including 13 
permitting officials of the United States to inspect premises, programs, and documents. 14 

 15 
(c) The Contractor makes this agreement in consideration of and for the purpose 16 

of obtaining any and all Federal grants, loans, contracts, property discounts, or other Federal financial 17 
assistance extended after the date hereof to the Contractor by the Bureau of Reclamation, including 18 
installment payments after such date on account of arrangements for Federal financial assistance 19 
which were approved before such date.  The Contractor recognizes and agrees that such Federal 20 
assistance will be extended in reliance on the representations and agreements made in this Article, 21 
and that the United States reserves the right to seek judicial enforcement thereof. 22 

 23 
PRIVACY ACT COMPLIANCE 24 

 25 
24. Omitted. 26 
 27 

CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS 28 

25. In addition to all other payments to be made by the Contractor pursuant to this 29 

Contract, the Contractor shall pay to the United States, within sixty (60) days after receipt of a bill 30 

and detailed statement submitted by the Contracting Officer to the Contractor for such specific items 31 

of direct cost incurred by the United States for work requested by the Contractor associated with this 32 

Contract plus indirect costs in accordance with applicable Bureau of Reclamation policies and 33 
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procedures.  All such amounts referred to in this Article shall not exceed the amount agreed to in 1 

writing in advance by the Contractor.  This Article shall not apply to costs for routine contract 2 

administration. 3 

WATER CONSERVATION 4 

26. (a) Prior to the delivery of water provided from or conveyed through Federally 5 

constructed or Federally financed facilities pursuant to this Contract, the Contractor shall be 6 

implementing an effective water conservation and efficiency program based on the Contractor's water 7 

conservation plan that has been determined by the Contracting Officer to meet the conservation and 8 

efficiency criteria for evaluating water conservation plans established under Federal law.  The water 9 

conservation and efficiency program shall contain definite water conservation objectives, appropriate 10 

economically feasible water conservation measures, and time schedules for meeting those objectives. 11 

Continued Project Water delivery pursuant to this Contract shall be contingent upon the Contractor�s 12 

continued implementation of such water conservation program.  In the event the Contractor's water 13 

conservation plan or any revised water conservation plan completed pursuant to subdivision (d) of 14 

Article 26 of this Contract have not yet been determined by the Contracting Officer to meet such 15 

criteria, due to circumstances which the Contracting Officer determines are beyond the control of the 16 

Contractor, water deliveries shall be made under this Contract so long as the Contractor diligently 17 

works with the Contracting Officer to obtain such determination at the earliest practicable date, and 18 

thereafter the Contractor immediately begins implementing its water conservation and efficiency 19 
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program in accordance with the time schedules therein. 1 

(b) Should the amount of M&I Water delivered pursuant to subdivision (a) of 2 

Article 3 of this Contract equal or exceed two thousand (2,000) acre-feet per Year, the Contractor 3 

shall implement the Best Management Practices identified by the time frames issued by the 4 

California Urban Water Conservation Council for such M&I Water unless any such practice is 5 

determined by the Contracting Officer to be inappropriate for the Contractor.  6 

(c) The Contractor shall submit to the Contracting Officer a report on the status of 7 

its implementation of the water conservation plan on the reporting dates specified in the then existing 8 

conservation and efficiency criteria established under Federal law.  9 

(d) At five (5) -year intervals, the Contractor shall revise its water conservation 10 

plan to reflect the then current conservation and efficiency criteria for evaluating water conservation 11 

plans established under Federal law and submit such revised water management plan to the 12 

Contracting Officer for review and evaluation.  The Contracting Officer will then determine if the 13 

water conservation plan meets Reclamation�s then current conservation and efficiency criteria for 14 

evaluating water conservation plans established under Federal law.  15 

(e) If the Contractor is engaged in direct groundwater recharge, such activity shall 16 

be described in the Contractor�s water conservation plan. 17 

EXISTING OR ACQUIRED WATER OR WATER RIGHTS 18 

27. Except as specifically provided in Article 17 of this Contract, the provisions of this 19 
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Contract shall not be applicable to or affect non-Project water or water rights now owned or hereafter 1 

acquired by the Contractor or any user of such water within the Contractor's Service Area.  Any such 2 

water shall not be considered Project Water under this Contract.  In addition, this Contract shall not 3 

be construed as limiting or curtailing any rights which the Contractor or any water user within the 4 

Contractor's Service Area acquires or has available under any other contract pursuant to Federal 5 

Reclamation law. 6 

OPERATION AND MAINTENANCE BY NON-FEDERAL ENTITY16 7 

28. (a) The O&M of a portion of the Project facilities which serve the Contractor, and  8 

responsibility for funding a portion of the costs of such O&M, have been transferred to the Operating 9 

Non-Federal Entity by separate agreement between the United States and the Operating Non-Federal 10 

Entity.  That separate agreement shall not interfere with or affect the rights or obligations of the 11 

Contractor or the United States hereunder. 12 

(b) The Contracting Officer has previously notified the Contractor in writing that 13 

the O&M of a portion of the Project facilities which serve the Contractor has been transferred to the 14 

Operating Non-Federal Entity, and therefore, the Contractor shall pay directly to the Operating Non-15 

Federal Entity, or to any successor approved by the Contracting Officer under the terms and 16 

conditions of the separate agreement between the United States and the Operating Non-Federal Entity 17 

described in subdivision (a) of this Article, all Rates, Charges, or assessments of any kind, including 18 

                                                           
16  Include where applicable.  
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any assessment for reserve funds, which the Operating Non-Federal Entity or such successor 1 

determines, sets, or establishes for the O&M of the portion of the Project facilities operated and 2 

maintained by the Operating Non-Federal Entity or such successor.  Such direct payments to the 3 

Operating Non-Federal Entity or such successor shall not relieve the Contractor of its obligation to 4 

pay directly to the United States the Contractor�s share of the Project Rates, Charges, and Tiered 5 

Pricing Components except to the extent the Operating Non-Federal Entity collects payments on 6 

behalf of the United States in accordance with the separate agreement identified in subdivision (a) of 7 

this Article. 8 

(c) For so long as the O&M of any portion of the Project facilities serving the 9 

Contractor is performed by the Operating Non-Federal Entity, or any successor thereto, the 10 

Contracting Officer shall adjust those components of the Rates for Water Delivered under this 11 

Contract representing the cost associated with the activity being performed by the Operating Non-12 

Federal Entity or its successor. 13 

(d) In the event the O&M of the Project facilities operated and maintained by the 14 

Operating Non-Federal Entity is re-assumed by the United States during the term of this Contract, the 15 

Contracting Officer shall so notify the Contractor, in writing, and present to the Contractor a revised 16 

Exhibit �B� which shall include the portion of the Rates to be paid by the Contractor for Project 17 

Water under this Contract representing the O&M costs of the portion of such Project facilities which 18 

have been re-assumed.  The Contractor shall, thereafter, in the absence of written notification from 19 
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the Contracting Officer to the contrary, pay the Rates, Charges, and Tiered Pricing Component(s) 1 

specified in the revised Exhibit �B� directly to the United States in compliance with Article 7 of this 2 

Contract. 3 

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS 4 

29. The expenditure or advance of any money or the performance of any obligation of the 5 
United States under this Contract shall be contingent upon appropriation or allotment of funds.  6 
Absence of appropriation or allotment of funds shall not relieve the Contractor from any obligations 7 
under this Contract.  No liability shall accrue to the United States in case funds are not appropriated 8 
or allotted. 9 

 10 
BOOKS, RECORDS, AND REPORTS 11 

 12 
30. (a) The Contractor shall establish and maintain accounts and other books and 13 

records pertaining to administration of the terms and conditions of this Contract, including: the 14 
Contractor's financial transactions, water supply data, and Project land and right-of-way agreements; 15 
water use data; and other matters that the Contracting Officer may require.  Reports thereon shall be 16 
furnished to the Contracting Officer in such form and on such date or dates as the Contracting Officer 17 
may require.  Subject to applicable Federal laws and regulations, each party to this Contract shall 18 
have the right during office hours to examine and make copies of the other party's books and records 19 
relating to matters covered by this Contract. 20 

 21 
(b) Notwithstanding the provisions of subdivision (a) of this Article, no books, 22 

records, or other information shall be requested from the Contractor by the Contracting Officer unless 23 

such books, records, or information are reasonably related to the administration or performance of 24 

this Contract.  Any such request shall allow the Contractor a reasonable period of time within which 25 

to provide the requested books, records, or information. 26 

(c) At such time as the Contractor provides information to the Contracting Officer 27 

pursuant to subdivision (a) of this Article, a copy of such information shall be provided to the 28 
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Operating Non-Federal Entity. 1 

ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED 2 

31. (a) The provisions of this Contract shall apply to and bind the successors and 3 
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest 4 
therein shall be valid until approved in writing by the Contracting Officer. 5 

 6 
(b) The assignment of any right or interest in this Contract by either party shall not 7 

interfere with the rights or obligations of the other party to this Contract absent the written 8 

concurrence of said other party. 9 

(c) The Contracting Officer shall not unreasonably condition or withhold approval 10 

of any proposed assignment. 11 

SEVERABILITY 12 

32. In the event that a person or entity who is neither (i) a party to a Project contract, nor 13 

(ii) a person or entity that receives Project Water from a party to a Project contract, nor (iii) an 14 

association or other form of organization whose primary function is to represent parties to Project 15 

contracts, brings an action in a court of competent jurisdiction challenging the legality or 16 

enforceability of a provision included in this Contract and said person, entity, association, or 17 

organization obtains a final court decision holding that such provision is legally invalid or 18 

unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s), the 19 

parties to this Contract shall use their best efforts to (i) within thirty (30) days of the date of such 20 

final court decision identify by mutual agreement the provisions in this Contract which must be 21 
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revised and (ii) within three (3) months thereafter promptly agree on the appropriate revision(s).  The 1 

time periods specified above may be extended by mutual agreement of the parties.  Pending the 2 

completion of the actions designated above, to the extent it can do so without violating any 3 

applicable provisions of law, the United States shall continue to make the quantities of Project Water 4 

specified in this Contract available to the Contractor pursuant to the provisions of this Contract which 5 

were not found to be legally invalid or unenforceable in the final court decision. 6 

RESOLUTION OF DISPUTES 7 

33. Should any dispute arise concerning any provisions of this Contract, or the parties� 8 

rights and obligations thereunder, the parties shall meet and confer in an attempt to resolve the 9 

dispute.  Prior to the Contractor commencing any legal action, or the Contracting Officer referring 10 

any matter to Department of Justice, the party shall provide to the other party thirty (30) days� 11 

written notice of the intent to take such action; Provided, That such notice shall not be required where 12 

a delay in commencing an action would prejudice the interests of the party that intends to file suit.  13 

During the thirty (30) -day notice periods, the Contractor and the Contracting Officer shall meet and 14 

confer in an attempt to resolve the dispute.  Except as specifically provided, nothing herein is 15 

intended to waive or abridge any right or remedy that the Contractor or the United States may have. 16 

OFFICIALS NOT TO BENEFIT 17 

34. No Member of or Delegate to Congress, Resident Commissioner, or official of the 18 
Contractor shall benefit from this Contract other than as a water user or landowner in the same 19 
manner as other water users or landowners. 20 

 21 
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CHANGES IN CONTRACTOR�S SERVICE AREA 1 
 2 
35. (a) While this Contract is in effect, no change may be made in the Contractor's 3 

Service Area, by inclusion or exclusion of lands, dissolution, consolidation, merger, or otherwise, 4 
except upon the Contracting Officer's written consent. 5 

 6 
(b) Within thirty (30) days of receipt of a request for such a change, the 7 

Contracting Officer will notify the Contractor of any additional information required by the 8 

Contracting Officer for processing said request, and both parties will meet to establish a mutually 9 

agreeable schedule for timely completion of the process.  Such process will analyze whether the 10 

proposed change is likely to: (i) result in the use of Project Water contrary to the terms of this 11 

Contract; (ii) impair the ability of the Contractor to pay for Project Water furnished under this 12 

Contract or to pay for any Federally-constructed facilities for which the Contractor is responsible; 13 

and (iii) have an impact on any Project Water rights applications, permits, or licenses.  In addition, 14 

the Contracting Officer shall comply with the National Environmental Policy Act and the 15 

Endangered Species Act.  The Contractor will be responsible for all costs incurred by the Contracting 16 

Officer in this process, and such costs will be paid in accordance with Article 25 of this Contract. 17 

FEDERAL LAWS 18 

36. By entering into this Contract, the Contractor does not waive its rights to contest the 19 
validity or application in connection with the performance of the terms and conditions of this 20 
Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with the 21 
terms and conditions of this Contract unless and until relief from application of such Federal law or 22 
regulation to the implementing provision of the Contract is granted by a court of competent 23 
jurisdiction. 24 

 25 
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NOTICES 1 
 2 
37. Any notice, demand, or request authorized or required by this Contract shall be 3 

deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or delivered 4 
to the Area Manager, South-Central California Area Office, 1243 N Street, Fresno, CA 93721, and on 5 
behalf of the United States, when mailed, postage prepaid, or delivered to the City Council of the 6 
City of Tracy, 325 East 10th Street, Tracy, CA 95376.  The designation of the addressee or the 7 
address may be changed by notice given in the same manner as provided in this Article for other 8 
notices. 9 

 10 
CONFIRMATION OF CONTRACT 11 

 12 
38. The Contractor, after the execution of this Contract, shall promptly seek to secure a 13 

decree of a court of competent jurisdiction of the State of California, confirming the execution of this 14 
Contract.  The Contractor shall furnish the United States a certified copy of the final decree, the 15 
validation proceedings, and all pertinent supporting records of the court approving and confirming 16 
this Contract, and decreeing and adjudging it to be lawful, valid, and binding on the Contractor. 17 

 18 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and 1 
year first above written. 2 

 3 
THE UNITED STATES OF AMERICA 4 

 5 
 6 
 7 

By:_________________________________ 8 
Regional Director, Mid-Pacific Region 9 
Bureau of Reclamation 10 

 11 
 12 
 13 

CITY OF TRACY 14 
 15 
 16 
 17 

By:_________________________________ 18 
City Manager 19 

 20 
Attest: 21 
 22 
 23 
 24 
By:_______________________________ 25 
Secretary 26 
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EXHIBIT A 
[Map or Description of Service Area] 
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EXHIBIT B 

[Initial Rates and Charges] 


